
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 9/08/2009

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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GENERAL NOTES: 
 
 
DEBT TO THE STATE: 
 
If the Comptroller is currently prohibited from issuing a warrant to the Contractor because of a 
debt owed to the State, then the Contractor agrees that any payment owing under the contract 
will be applied toward the debt or delinquent taxes until the debt or delinquent taxes are paid in 
full. 
 
 
GENERAL: 
 
The Contractor should inspect the work site and evaluate the proposed work prior to bidding. 
 
View plan sheets on-line or download from the web at: 
 http://www.dot.state.tx.us/business/plansonline/plansonline.htm 
  
Order plans from any of the plan reproduction companies shown on the web at: 
http://www.dot.state.tx.us/gsd/plans/companies.htm 
 
Refer questions to: 
 
Madison County Maintenance Supervisor 
910 N. May St. 
Madisonville, TX 77864 
(936) 348-2759 
 
Refer questions regarding Grimes County to: 
 
Grimes County Maintenance Supervisor 
1560 N. LaSalle 
Navasota, TX 77868 
(936) 825-3446 
 
 
ITEM 6  CONTROL OF MATERIALS: 
 
Provide all materials to complete the work.  
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ITEM 7  LEGAL RELATIONS AND RESPONSIBILITIES: 
 
Workers will wear high visibility safety vests as outer garments at all times when work is being 
performed. 
 
Prove to the Engineer’s satisfaction that employees operating equipment on the travel lanes have 
a valid State Drivers License issued by one of the United States of America. 
 
Some roadways in this project may be on hurricane evacuation routes that require the suspension 
of work and time prior to and during a hurricane evacuation.  Hurricane season is from June1 
through November 30. 
 
 
ITEM 8  PROSECUTION AND PROGRESS: 
 
This is a multiple work order contract with individual work orders written for an entire county.  
The number of working days for each work order shall be based on a production rate of 10 lane 
miles per day.  Each work order stands alone with regard to assessing liquidated damages.  The 
contractor shall be able to work two counties simultaneously.  Per Section 8.5 “Failure to 
Complete Work on Time,” liquidated damages will be assessed for each working day in excess 
of the work order. 
 
The Engineer will decide start work date, based on temperatures, but work will not start before 
mid-November. 
 
Commence work upon the issuance of work order by the Engineer, or his/her representative. 
Time charges will be based on the ability to perform work in accordance with Section 8.3.A.4. 
“Standard Workweek.” 
 
Provide the sequence of work with an estimated project schedule to the Engineer for approval 
prior to commencing any work on this contract. By noon of each Wednesday, provide the 
Engineer a written outline of the daily work schedule for the following week. Include in the 
outline the times and places for proposed traffic control changes, lane and shoulder closures, and 
moving operations or other operations that affect traffic on the roadway. 
 
Suspension of time for curing, testing or performance periods will not be granted, except time 
will not be charged during testing and performance periods which occur after the final inspection 
as described in Article 5.8 of the standard specifications. 
 
Notify the Engineer any time that work will not be performed by 8:15 a.m. of that day. 
 
Do not commence work before sunrise and arrange the work so all equipment and/or personnel 
will be off of any traveled roadway before sunset and off of IH 45 each Friday before 12:00 pm 
(noon). 
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ITEM 502  BARRICADES, SIGNS AND TRAFFIC HANDLING: 
 
Provide all traffic control for this project. The traffic control plan will be governed by PART VI 
of the TMUTCD, BC standards and traffic control standard sheets, and as directed by the 
Engineer. Additional signing and/or barricades shown in the TMUTCD, BC, and TCP standards 
may be required by the Engineer to insure the safety of the traveling public. 
 
Mobile operations traffic control shall be used for freeway roadways and can be used for other 
roadways in this project; however, a lane closure may be required due to the volume of traffic or 
other safety concerns.   
 
Provide trail and shadow vehicles for mobile operations traffic control, unless otherwise 
approved by the Engineer. 
 
Utilize mobile operations traffic control for all work performed in main lanes at all exit and 
entrance ramp locations, unless otherwise approved by Engineer. 
 
When utilizing one lane of traffic control on a two-lane roadway, either the Pilot Car Method or 
centerline channelizing devices may be used. Operate the pilot vehicle in coordination with the 
flagging operations and other controls at the end of the one-lane sections in accordance with TCP 
(1-2)-98.  Mount a G20-4 sign at a conspicuous location on the rear of the vehicle.  Traffic 
delays caused by one-lane, two-way traffic control, will not be allowed to exceed 5 minutes 
unless permitted by the Engineer.  
 
In accordance with Special Provision 502-006, traffic control and barricades will not be paid for 
directly, but shall be subsidiary to the various bid items of the contract. 
 
 
ITEM 712  CLEANING AND SEALING JOINTS AND CRACKS (ASPHALT 
CONCRETE): 
 
Clean cracks to the satisfaction of the Engineer, or his/her representative prior to sealing. Seal 
cracks completely with rubber-asphalt crack sealer from edge of pavement to edge of pavement. 
Shoulders 6 ft. wide and less are considered subsidiary to the travel lane.  
 
Apply fine aggregate as needed to prevent tracking. Clean road of debris removed from cracks 
and open to traffic as soon as possible, but not later than the end of the work day. 
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